

SECTION 00 91 13

ADDENDUM

Colorado	2.
-----	-----
State	Addendum Number
Boulder	December 30, 2009
-----	-----
County	Date

Project: 2.0-MG Andrews Tank Improvements Project

Owner: Left Hand Water District

Bid Date: January 5, 2010

Bid Time: 2:00 p.m.

Location: at the offices of Left Hand Water District
6800 Nimbus Road
Longmont, Colorado 80503
(303)530-4200

Clarifications, revisions and modifications to the Documents are as follows:

Revisions to Contract Documents (Division 00):

Section 00 41 00 - Bid Schedule

1. Bid Item No. 10 – Excavation – Change the unit to Lump Sum. This item will be paid for on a lump sum basis.
2. Bid Item No. 31 – Access Road – Change the unit to Lump Sum. This item will be paid for on a lump sum basis.

Revisions to General Provisions: None

Revisions to Section 0800 - Special Conditions: None

Revisions to Technical Specifications (Division 01 through Division 33):

Section 01 20 00 – Measurement and Payment

Bid Items No. 10 and 31 will be paid for on a Lump Sum basis.

06-24-09

Acknowledgment:

Acknowledgment of receipt of this addendum shall be made on Page 2 of SECTION 00 42 00 – PROPOSAL. Failure to acknowledge receipt of this addendum may be cause for rejection of the bid.

The Contract Documents and Construction Specifications shall not be altered and/or changed in any other way than as heretofore indicated and/or specified.

Bates Engineering, Inc.

Prepared by: Christian Badger
Christian Badger, P.E.

Date: December 30, 2009

Transmitted by email to all plan holders

END OF SECTION