



TEC, THE ENGINEERING CO.
2310 East Prospect Road, Suite B
Fort Collins, CO 80525

FAX TRANSMITTAL

Date: 8/24/2009

(970) 484-7477

FAX (970) 484-7488

Number of Pages: 5
(Including this page)

Project No: 09-028.05

From: Richard Saxton

Re: City of Lamar - WWTP
Improvements/Expansion

To: Mike Pelphrey
Aslan Construction
Subject: Addendum No. 2

Fax: (970) 344-1045
Phone: (970) 344-1040

Original of FAX document(s) Will Follow Will Not Follow by posted mail.

If any of the accompanying copies are illegible or you do not receive the indicated number of pages, contact our office immediately.

Remarks:

ADDENDUM NO. 2
to
BIDDING DOCUMENTS
for
WASTEWATER TREATMENT PLANT IMPROVEMENT/EXPANSION PHASE I LIFT
STATION AND HEADWORKS FACILITIES

Date: August 24, 2009

TO: All Document Holders of Record

This Addendum forms part of the Bidding Documents titled "Wastewater Treatment Plant Improvement/Expansion Phase I Lift Station and Headworks Facilities," dated July 2009, and modifies the Documents as noted below. Acknowledge receipt of this Addendum in the space provided on the Bid Form.

Specifications:

Section 00800 Supplementary Conditions:

5.4.7 Include the following entities on policy as additional insured:

Add: Aller-Lingle-Massey Architects
 Sole Engineering
 CD Engineering
 Russ Sasakura Engineering

Section 02221 Trenching, Backfilling, and Compacting:

3.2. Job Conditions, C. Drainage and Groundwater.

Change: 5. Remove water encountered into the trench to the extent necessary to provide a firm subgrade, to permit joints to be made in the dry, and to prevent entrance of water into the pipeline.

To: 5. Dewater trench excavation a minimum of twenty-four inches (24") below the invert of the pipe to provide a firm subgrade, to permit joints to be made in the dry, and to prevent entrance of water into the pipeline.

Section 15135 Eccentric Plug Valves:

Part 2- Products

2.1 Manufacturers

Add: C. Or Equal

2.3 Construction, B. Operators

Change: 7. a. Manufacturer: Limitorque or Auma

To: 7. a. Manufacturer: Limitorque, Auma or equal.

Drawings:

No Changes

Clarification:

1. The OWNER will have water service to the site by October 1, 2009. A fire hydrant will be located west of the new lift station near the fence for contractors use. Water will be provided free of charge.
2. The groundwater discharge permit is the sole responsibility of the contractor, including determining the discharge point and coordination with any landowners.
3. No layback of the excavation for the structure will be allowed per specification section 02220 1.4 D.1.
4. The contractor will be responsible for providing power to the onsite job trailer.
5. The project will be awarded based on the total bid price for schedules 1 and 2 together.
6. A building permit will be required from the City; however, it will be provided at no charge to the CONTRACTOR.
7. As it states in the invitation to bid, all bids are due at the City office at 4 p.m., Thursday, August 27, 2009.

Attachments:

Pre-Bid Meeting Attendance Roster



MANDATORY PRE-BID CONFERENCE ATTENDANCE ROSTER

PROJECT: Wastewater Treatment Plant Improvement/Expansion Phase I Lift Station and Headworks Facilities

FOR: City of Lamar

DATE: August 11, 2009 TIME: 1:00 pm

LOCATION: City Hall, 102 East Parmenter Street, Lamar, Colorado

NAME	TITLE	COMPANY	PHONE	FAX
Bill Burt	Foreman	Weaver G.C.	303-789-4111	303-789-4310
Burt Burt	Supt	Velocity G.C.	303-984-7800	203-984-7800
Jim Hatfield	Project Engineer	R.N. Smith	303-482-3059	303-482-3058
Exlr for Piffly	Foreman	Alma Construction	970-344-1040	970-344-1049
Clint Chavez	Salesman	Rain For Rent	719-845-0854	719-845-0870
Randy Swerofeger	SSI	KR SWEROFEGER CONST., INC	719-577-0242	(719) 577-9297
Sheryl	Manager	Castro Valley EXCAVATING	(719) 336-3313	(719) 336-3313
Dean Muller	owner	Purgatoire Valley Const. Inc	719-846-8449	719-846-2205
Glenn Muller	owner	Purgatoire Valley Const. Inc	719-846-8449	719-846-2205
Tom Moore	Project manager	Purgatoire Valley Const. Inc	719-846-8449	719-846-2205
Randy Torres	owner	Torres Excavation	719-688-7361	719-336-7361
Warren Camp	OWNER	Camp & Correll	719-336-2225	336-2523
Eric Daniels	PM	Daniels Const.	719-336-2041	336-9851

